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AGREEMENT FOR CONTRACT SERVICES 

THIS AGREEMENT is made and entered into on this 27th day of May, 2020 by and between the 

City of Colfax, a municipal corporation of the State of California (ñCityò) and Doug Veerkamp 

General Engineering Inc. (ñContractorò.) 

RECITALS 

A. The City desires to retain Contractor to provide the Services set forth in detail in Exhibit A

hereto (the ñServicesò) subject to the terms and conditions of this Agreement.

B. Contractor is duly licensed and sufficiently experienced to undertake and perform the

Services in a skilled and workmanlike manner and desires to do so in accordance with the terms and

conditions of this Agreement.

Now, therefore, in consideration of the mutual covenants, promises and conditions set forth in this 

Agreement, the City and Contractor agree as follows: 

Section 1.  Services. 

Subject to the terms and conditions set forth in this Agreement, Contractor shall furnish and perform 

all of the Services described in detail in Exhibit A hereto and incorporated herein by this reference 

(the ñServicesò) to the satisfaction of the City.  Contractor shall not perform any work exceeding the 

scope of the Services described in Exhibit A without prior written authorization from the City. 

Section 2.  Time of Completion. 

Contractorôs schedule for performance of the Services is set forth in Exhibit A hereto which is 

incorporated herein by this reference.  Contractor shall commence performance of the Services 

promptly upon receipt of written notice from the City to proceed. Performance of the Services shall 

progress and conclude in accordance with the schedule set forth in Exhibit A.  During the 

performance of the Services, Contractor shall provide the City with written progress reports at least 

once each month and at such additional intervals as City may from time to time request.  

Section 3.  Compensation. 

A. Except as may otherwise be provided in Exhibit A or elsewhere in this Agreement or its

exhibits, Contractor shall invoice City once each month for the Services performed during the

preceding month. Such invoices shall itemize all charges in such detail as may reasonably be

required by City in the usual course of City business but shall include at least (i) the date of

performance of each of the Services, (ii) identification of the person who performed the Services,

(iii) a detailed description of the Services performed on each date, (iv) the hourly rate at which the

Services on each date are charged, (v) an itemization of all costs incurred and (vi) the total charges

for the Services for the month invoiced. As long as the Contractor performs the Services to the

satisfaction of the City, the City shall pay the Contractor an all inclusive compensation that shall

not exceed the amount as detailed in Exhibit A except pursuant to an authorized written change
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